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SUBPART 52.1 — INSTRUCTIONS FOR
USING PROVISIONS AND CLAUSES

52.101 Using Part 52.

(b)(2)(ii)(B) In accordance with AFARS policy,
the sequential number for EFARS clauses will be in
the 5000 series.

52.102-1 Incorporation by reference.

If solicitation provisions or contracts clauses are
incorporated by reference, the reference must
include the exact date of the provision or clause.

SUBPART 52.2 — TEXTS OF PROVISIONS
AND CLAUSES

52.212-5000 Evaluation of subdivided items.

As prescribed at 12.403(c), insert the following
provision:

EVALUATION OF SUBDIVIDED ITEMS (MAR
1995) — EFARS

Item Nos. _____ are subdivided into two or more
estimated quantities and are to be separately priced.
 The Government will evaluate each of these items on
the basis of  total price of its sub-items.

(End of provision)

52.212-5001 Variations in estimated quantities —
subdivided items.

As prescribed at 12.403(c), insert the following
clause in solicitations and contracts for fixed-price
construction contracts when subdivided items are to be
separately priced for payment purposes.

VARIATIONS IN ESTIMATED QUANTITIES —
SUBDIVIDED ITEMS (MAR 1995) — EFARS

This variation in estimated quantities clause is
applicable only to Items Nos.___.

(a) Variation from the estimated quantity in the
actual work performed under any second or
subsequent sub-item or elimination of all work under
such a second or subsequent sub-item will not be the

basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed
for items Nos.____ is less than 85% of the quantity
of the first sub-item listed under such item, the
contractor will be paid at the contract unit price for
that sub-item for the actual quantity of work
performed and, in addition, an equitable adjustment
shall be made in accordance with the clause FAR
52.212-11, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under
Items Nos. ____ exceeds 115% or is less than 85% of
the total estimated quantity of the sub-item under that
item and/or if the quantity of the work performed
under the second sub-item or any subsequent sub-item
under Items Nos.____ exceeds 115% or is less than
85% of the estimated quantity of any such sub-item,
and if such variation causes an increase or a decrease
in the time required for performance of this contract
the contract completion time will be adjusted in
accordance with the clause FAR 52.211-18, Variation
in Estimated Quantities.

(End of clause)

52.214-5000 Apparent clerical mistakes.

As prescribed at 14.406-2 insert the following
statement in solicitation and contracts.

ARITHMETIC DISCREPANCIES

(a) For the purpose of initial evaluations of bids,
the following will be utilized in the resolving
arithmetic discrepancies found on the face of bidding
schedule as submitted by the bidder:

(1) Obviously misplaced decimal points will
be corrected;

(2) Discrepancy between unit price and
extended price, the unit price will govern;

(3) Apparent errors in extension of unit
prices will be corrected;

(4) Apparent errors in addition of lump-sum
and extended prices will be corrected.

(b) For the purpose of bid evaluation, the
government will proceed on the assumption that the
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bidder intends his bid to be evaluated on basis of the
unit prices, the totals arrived at by resolution of
arithmetic discrepancies as provided above and the bid
will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used
to resolve any ambiguity concerning which bid is low.

(End of statement)

52.231-5000 Equipment ownership and operating
expense schedule.

As prescribed in 31.105-100, insert the
following clause in all solicitations and contracts for
construction that are expected to exceed the small
purchase threshold.

EQUIPMENT OWNERSHIP AND OPERATING
EXPENSE SCHEDULE (MAR 1995) — EFARS

(a) This clause does not apply to terminations.
See 52.249-5000, Basis for settlement of proposals
and FAR Part 49.

(b) Allowable cost for construction and marine
plant and equipment in sound workable condition
owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost
data for each piece of equipment or groups of similar
serial and series for which the Government can
determine both ownership and operating costs from
the contractor's accounting records. When both
ownership and operating costs cannot be determined
for any piece of equipment or groups of similar serial
or series equipment from the contractor's accounting
records, costs for that equipment shall be based upon
the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating
Expense Schedule, Region [insert Roman numeral for
the appropriate region of the schedule].  Working
conditions shall be considered to be average for
determining equipment rates using the schedule unless
specified otherwise by the contracting officer. For
equipment not included in the schedule, rates for
comparable pieces of equipment may be used or a rate
may be developed using the formula provided in the
schedule.  For forward pricing, the schedule in effect
at the time of negotiations shall apply. For retroactive
pricing, the schedule in effect at the time the work
was performed shall apply.

(c) Equipment rental costs are allowable, subject
to the provisions of FAR 31.105(d)(ii) and FAR
31.205-36.  Rates for equipment rented from an
organization under common control, lease-purchase
arrangements, and sale-leaseback arrangements, will
be determined using the schedule, except that actual
rates will be used for equipment leased from an
organization under common control that has an
established practice of leasing the same or similar
equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed
and the total amount of the pricing action exceeds the
small purchase threshold, the contracting officer shall
request the contractor to submit either certified cost or
pricing data, or partial/limited data, as appropriate.
 The data shall be submitted on Standard Form 1411,
Contract Pricing Proposal Cover Sheet.

(End of clause)

52.232-5000 Payment for materials delivered off-
site.

As prescribed in 32.111(S-100), insert the
following clause in solicitations and contracts for
construction.

PAYMENT FOR MATERIALS DELIVERED
OFF-SITE  (MAR 1995) — EFARS

(a) Pursuant to FAR clause 52.232-5, Payments
Under Fixed Priced Construction Contracts,  materials
delivered to the contractor at locations other than the
site of the work may be taken into consideration in
making payments if included in payment estimates and
if all the conditions of the General Provisions are ful-
filled. Payment for items delivered to locations other
than the work site will be limited to: (1) materials
required by the technical provisions; or (2) materials
that have been fabricated to the point where they are
identifiable to an item of work required under this
contract.

(b) Such payment will be made only after receipt
of paid or receipted invoices or invoices with canceled
check showing title to the items in the prime
contractor and including the value of material and
labor incorporated into the item.  In addition to
petroleum products, payment for materials delivered
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off-site is limited to the following items: [List items
for which payments will be made for off-site delivery]

(End of clause)

52.232-5001 Continuing contracts.

As prescribed at 32.705-100(a), insert the
following clause in civil works solicitations and
contracts: 

               CONTINUING CONTRACTS (MAR
1995) — EFARS

(a) This is a continuing contract, as authorized by
Section 10 of the River and Harbor Act of September
22, 1922 (33 U.S. Code 621). The payment of some
portion of the contract price is dependent upon
reservations of funds from future appropriations, and
from future contribution to the project having one or
more non-federal project sponsors. The
responsibilities of the Government are limited by this
clause notwithstanding any contrary provision of the
"Payments to Contractor" clause or any other clause
of this contract.

(b) The sum of $_________ has been reserved
for this contract and is available for payments to the
contractor during the current fiscal year. It is expected
that Congress will make appropriations for future
fiscal years from which additional funds together with
funds provided by one or more non-federal project
sponsors will be reserved for this contract.

(c) Failure to make payments in excess of the
amount currently reserved, or that may be reserved
from time to time, shall not entitle the contractor to a
price adjustment under the terms of this contract
except as specifically provided in paragraphs (f) and
(i) below. No such failure shall constitute a breach of
this contract, except that this provision shall not bar
a breach-of-contract action if an amount finally
determined to be due as a termination allowance
remains unpaid for one year due solely to a failure to
reserve sufficient additional funds therefore.

(d) The Government may at any time reserve
additional funds for payments under the contract if
there are funds available for such purpose. The
contracting officer will promptly notify the contractor
of any additional funds reserved for the contract by

issuing an administrative modification to the contract.

(e) If earnings will be such that funds reserved
for the contract will be exhausted before the end of
any fiscal year, the contractor shall give written notice
to the contracting officer of the estimated date of
exhaustion and the amount of additional funds which
will be needed to meet payments due or to become
due under the contract during that fiscal year. This
notice shall be given not less than 45 nor more than
60 days prior to the estimated date of exhaustion.

(f) No payments will be made after exhaustion of
funds except to the extent that additional funds are
reserved for the contract. The contractor shall be
entitled to simple interest on any payment that the
contracting officer determines was actually earned
under the terms of the contract and would have been
made except for exhaustion of funds. Interest shall be
computed from the time such payment would
otherwise have been made until actually or
constructively made, and shall be at the rate
established by the Secretary of the Treasury pursuant
to Public Law 92-41, 85 STAT 97, as in effect on the
first day of the delay in such payment.

(g) Any suspension, delay, or interruption of
work arising from exhaustion or anticipated
exhaustion of funds shall not constitute a breach of
this contract and shall not entitle the contractor to any
price adjustment under the "Suspension of Work"
clause or in any other manner under this contract.

(h) An equitable adjustment in performance time
shall be made for any increase in the time required for
performance of any part of the work arising from
exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

(i) If, upon the expiration of sixty (60) days after
the beginning of the fiscal year following an
exhaustion of funds, the Government has failed to
reserve sufficient additional funds to cover payments
otherwise due, the contractor, by written notice
delivered to the contracting officer at any time before
such additional funds are reserved, may elect to treat
his right to proceed with the work as having been
terminated. Such a termination shall be considered a
termination for the convenience of the Government.

(j) If at any time it becomes apparent that the
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funds reserved for any fiscal year are in excess of the
funds required to meet all payments due or to become
due the contractor because of work performed and to
be performed under the contract during the fiscal
year, the Government reserves the right, after notice
to the contractor, to reduce said reservation by the
amount of such excess.

(End of clause)

52.232-5002 Continuing contracts (alternate).

As prescribed at 32.705-100(b), insert the
following clause in civil works solicitations and
contracts:

CONTINUING CONTRACTS (ALTERNATE)
(MAR 1995) — EFARS

(a) Funds are not available at the inception of
this contract to cover the entire contract price. The
sum of $________ has been reserved for this
contract and is available for payment to the
contractor during the current fiscal year. It is
expected that Congress will make appropriations for
future fiscal years from which additional funds,
together with funds provided by one or more non-
federal project sponsors will be reserved for this
contract. The liability of the United States for
payments beyond the funds reserved for this
contract is contingent on the reservation of
additional funds.

(b) Failure to make payments in excess of the
amount currently reserved, or that may be reserved
form time to time, shall not be considered a breach
of this contract, and shall not entitle the contractor
to a price adjustment under the terms of this
contract except as specifically provided in
paragraphs (e) and (h) below.

(c) The Government may at any time reserve
additional funds for payments under the contract if
there are funds available for such purpose. The
contracting officer will promptly notify the
contractor of any additional funds reserved for the
contract by issuing an administrative modification to
the contract.

(d) If earnings will be such that funds reserved
for the contract will be exhausted before the end of
any fiscal year, the contractor shall give written

notice to the contracting officer of the estimated
date of exhaustion and the amount of additional
funds which will be needed to meet payments due
or to become due under this contract during that
fiscal year. This notice shall be given not less than
45 nor more than 60 days prior to the estimated
date of exhaustion.

(e) No payments will be make after exhaustion
of funds except to the extent that additional funds
are reserved for the contract. If and when sufficient
additional funds are reserved, the contractor shall be
entitled to simple interest on any payment that the
contracting officer determines was actually earned
under the terms of this contract and would have
been made except for exhaustion of funds. Interest
shall be computed from the time such payment
would otherwise have been made until actually or
constructively made, and shall be at the rate
established by the Secretary of the Treasury
pursuant to Public Law 92-41, 85 STAT 97, as in
effect on the first day of the delay in such payment.

(f) Any suspension, delay, or interruption of
work arising from exhaustion or anticipated
exhaustion of funds shall not constitute a breach of
this contract and shall not entitle the contractor to
any price adjustment under a "Suspension of Work"
or similar clause or in any other manner under this
contract.

(g) An equitable adjustment in performance
time shall be made for any increase in the time
required for performance of any part of the work
arising from exhaustion of funds or the reasonable
anticipation of exhaustion of funds.

(h) If, upon the expiration of sixty (60) days
after the beginning of the fiscal year following an
exhaustion of funds, the Government has failed to
reserve sufficient additional funds to cover payments
other vise due, the contractor, by written notice
delivered to the contracting officer at any time
before such additional funds are reserved, may elect
to treat his right to proceed with the work as having
been terminated. Such a termination shall be at no
cost to the Government, except that, to the extent
that additional funds to make payment therefore are
allocated to this contract, it may be treated as a
termination for the convenience of the Government.
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(i) If at any time it becomes apparent that the
funds reserved for any fiscal year are in excess of
the funds required to meet all payments due or to
become due the contractor because of work
performed and to be performed under this contract
during the fiscal year, the Government reserves the
right, after notice to the contractor, to reduce said
reservation by the amount of such excess.

(j) The term "Reservation" means monies that
have been set aside and made available for payments
under this contract.

(End of clause)

52.236-5000 Plant and material removal after
contract termination.

As prescribed at 36.5100, insert the following
clause in solicitations and contracts for civil works
"continuing contracts" that also provide for payment
of mobilization and preparatory work.

PLANT AND MATERIAL REMOVAL AFTER
CONTRACT TERMINATION (MAR 1995) —

EFARS

Should this contract be terminated as provided in
clause 52.232-5001 because of the failure of Congress
to provide additional funds for its completion, the
contractor may be permitted to remove plant and
material on which payments for preparatory work
have been made, subject to an equitable deduction
from the amounts due the contractor to reimburse the
United States for the unabsorbed value of such plant
and material.

(End of clause)

52.249-5000 Basis for settlement of proposals.

As prescribed at 49.113(100) insert the following
statement in solicitations and contracts.

BASIS FOR SETTLEMENT OF PROPOSALS

"Actual costs will be used to determine equipment
costs for a settlement proposal submitted on the total
cost basis under FAR 49.206-2(b). In evaluating a
terminations settlement proposal using the total cost
basis, the following principles will be applied to
determine allowable equipment costs:

(1) Actual costs for each piece of equipment, or
groups of similar serial or series equipment, need not
be available in the contractor's accounting records to
determine total actual equipment costs.

(2) If equipment costs have been allocated to a
contract using predetermined rates , those charges will
be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable
expenses will be used to determine equipment
operating expenses.

(4) Ownership costs (depreciation) will be
determined using the contractor's depreciation
schedule (subject to the provisions of FAR 31.205-
11).

(5) License, taxes, storage and insurance costs are
normally recovered as an indirect expense and unless
the contractor charges these costs directly to contracts,
they will be recovered through the indirect expense
rate."

(End of Statement)


